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Raba Kistner, Inc.
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Project No.: 16-014-5192

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
RABA KISTNER, INC.

TFC CONTRACT NO. 18-095-000
ASSIGNMENT NO. 6

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 6
(hereinafter referred to as “Assignment No. 6” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Raba Kistner, Inc. located at 8100 Cameron Road, Suite
B-150, San Antonio, Texas 78754 (hereinafter referred to as “PSP”) (TFC and PSP are
hereinafter referred to individually as a “Party” or collectively as “Parties™), to be effective on
the Effective Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing a limited mold assessment and indoor air quality
investigation for suites 182 and 190 of the Central Services Building located at 1711 San Jacinto
Boulevard, Austin, Texas (hereinafter referred to as the “Project”), as further depicted in
“Exhibit A-6,” PSP’s IDIQ Assignment No. 6 Proposal dated October 1, 2018, attached hereto
and incorporated herein for all purposes and consisting of three (3) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 6 shall be
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of
the Agreement. The schedule is subject to adjustments for possible time extension; however, any
extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 6.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 6.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 6 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, 2 HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 6 shall not
exceed the sum of Seven Thousand Five Hundred and No/100 Dellars ($7,500.00). No more
frequently than once per month, PSP shall submit a Pay Application to TFC for services
performed and reasonable and necessary costs and expenses incurred through the last day of the
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previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:
For this Assignment No. 6, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List™), attached hereto and incorporated herein for all purposes as
“Exhibit B-6.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is
and/or was inadequate or their continued involvement with the Project is, will, or has become
detrimental to the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject maitter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to
amend a particular part of this Assignment, general conflicts in language between any such
attachment and this Assignment shall be construed consistently with the terms of this
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION RABA KISTNER, INC.
Byl Lions | SOVALES By Tt B

Naomi Gonzalez - Thomas D. Burr

Acting General Counsel Sr. Vice President and COO

o/b/o John S. Raff
Interim Executive Director

10/05/2018 | 8:18 AM CDT 10/05/2018 | 8:16 AM CDT

Dale of execution: Date of execution:

NRE G.c.

Y Dir.

_my D.ED.
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EXHIBIT A-6

PSP’S IDIQ ASSIGNMENT NO. 6 PROPOSAL DATED OCTOBER 1, 2018
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Proposal No. PSF18-426-00 (Revised)
October 1, 2018 ii‘ ﬁ |ASBTAN ER

Building Better Tomorrows

12821 W. Golden Lane
San Antonio, TX 78249

Ms. Dorothy Spearman P.0. Box 690287
Senior Project Manager San Antonio, TX 78269-0287

T % . www.rkci.com
Facilities Design & Construction

Texas Facilities Commission P 210.699.9090

1711 San Jacinto Boulevard F 210.699.6426
. F- 7

Austin, Texas 78701 [ERRE Rl EA 23

RE: Limited Mold Assessment Proposal
1711 San Jacinto Street
Austin, Texas

Dear Ms. Spearman:

Pursuant to your request on behalf of Texas Facilities Commission (TFC) (CLIENT), Raba Kistner, Inc. (RK) is
pleased to submit this proposal for the performance and reporting of a Limited Mold Assessment at the above-
referenced property, locally addressed at 1711 San Jacinto Street in Austin, Texas (hereinafter referred to as
the SITE). RK understands that the TFC wishes to conduct a limited mold assessment for the above referenced
facility in response to a recently reported water leakage from air handling units located above the ceiling within
the building.

This proposal includes a brief description of pertinent project information in addition to our proposed scope of
services and cost estimate for the project. This proposal was prepared to define the proposed scope of services,
our assumptions, time and cost information, project schedule, and procedures for authorization to initiate project
activities.

BACKGROUND

On basis of information communicated to us, RK understands that there have been water leaks, caused by the
Heating, Ventilation, and Air Conditioning (HVAC) system, in Suites 182 and 190. HVAC system repairs have been
scheduled and the Owner would like to know if there are any mold impacted materials that may need to be
remediated during the scheduled repairs.

PURPOSE AND SCOPE OF WORK
Professional services described herein will be performed to assist CLIENT with their evaluations at the SITE. We
understand that the purpose of these services is to evaluate the areas of concern in an effort to determine if

remediation efforts are warranted.

Mold Assessment and IAQ Investigation

RK will, in association with a subconsulted Mold Assessment Consultant (MAC) licensed by the Texas
Department of State Health Services (DSHS), perform the mold assessment and IAQ investigation and testing.
For the purpose of this proposal, it is assumed that RK will engage the services of Baer Engineering and
Environmental Consulting Inc. to provide MAC services. The survey will begin with a visual investigation of
accessible areas. A moisture meter will be used to measure moisture content of accessible building materials.

ENGINEERING & TESTING * ENVIRONMENTAL » PROJECT MANAGEMENT e INFRASTRUCTURE
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Air samples (spore trap) for mold will be collected from inside the building, and from outside of the building.
The MAC will compare the relative abundance of mold spores inside of the building to that of the outdoor
sample. Surface samples (tape, lift, or swab) will be collected of visible mold.

Mold samples will be collected using Zefon Air-O-Cell® spore trap cassettes. The cassettes will be connected to
a pump calibrated to provide an air flow of 15 liters per minute for a period of five minutes. Measurements of
carbon dioxide, carbon monoxide, temperature, and relative humidity will be collected using a TSI Q Trak™
indoor air quality monitor; measurements of total Volatile Organic Compounds (VOCs) will be collected using
a MultiRAE® gas monitor. These measurements will be recorded at each sampling point. The location and
number of samples will be at the discretion of the MAC.

Mold samples will be sent to a DSHS-licensed laboratory where they will be analyzed for the presence and
quantities of molds. The fee includes the time and expenses, including travel, for one MAC to perform the services
during normal business hours over a twelve hour period, without access delays, the collection of up to six air
samples and six surface samples for mold.

Reporting Services

A report will be prepared on behalf of TFC that summarizes the observations and findings, measurements
taken, laboratory analysis results, in addition to general recommendations to address mold or IAQ, issues
identified as the result of this assessment. The report will include copies of all laboratory data. Photographic
documentation of significant observations will be provided, where appropriate.

Assumptions and Limitations

The following assumptions were made with regard to the scope of services described herein:

1. SITE access will be granted when needed to perform assessment activities existing conditions will not
preclude SITE access and collection of environmental samples. Assessment activities will be
accomplished as part of a single (1-day)} mobilization effort.

2. Astandard 3-5 business-day turnaround time will be requested for analytical testing and reporting.

3. We will conduct the proposed services within the work area using industry accepted procedures.
Environmental measurements within buildings can vary from day to day, and air sampling represents a
snapshot of conditions at the time that investigation efforts were conducted. Measurements, therefore,
are considered to be a reasonable assessment of conditions within the work area during the date and
time our services were conducted.

4. It is understood that TFC personnel will provide access to concealed conditions as based upon the
inspector’s professional judgment of where such conditions may likely exist and require destructive
sampling. It is also understood that TFC personal will repair areas in which destructive sampling is
conducted.

5. Concealed conditions that exist inside walls and other building cavities, as well as behind interior and
exterior finishes, or underneath large/heavy objects, may not be detected if there are no visible
indications that such conditions exist. The consultant will attempt to locate hidden conditions, based
upon the inspector’s professional judgment of where such conditions may likely exist; however, please
be aware that it may not be possible to identify all concealed conditions.

One electronic report will be provided for CLIENT use.

RABAKISTNER
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PROJECT COST AND DURATION

The estimated costs for various tasks described in the scope of work are provided below.

TASK DESCRIPTIONS COST
1.0 Initial Project Planning & Assessment $6,000.00
2.0 Data Reduction and Reporting $1,500.00
CONTRACT TOTAL: $7,500.00

The cost will be billed on a lump sum basis and will not exceed the authorized amount.

In the event that additional services are requested by CLIENT and/or necessary to complete project activities, RK
will provide a cost estimate under separate cover and solicit authorization from CLIENT befare proceeding with
additional work. Additional sample analysis, if necessary, will be billed at $35.00 for mold samples, plus the time
to collect the samples. Normal turnaround time for laboratory analysis is 3-5 working days. Additional services, if
requested, will be billed in accordance with our standard fees for professional services, as indicated on the
attached Schedule of Fees. '

We will initiate project activities immediately upon receipt of written CLIENT authorization to proceed. It is
anticipated that RK can complete the scope of work described herein in approximately 2-3 weeks, depending
upon sub consultant availability and favorable SITE access conditions.

ACCEPTANCE

We appreciate the opportunity to submit this proposal and look forward to working with you in the execution
of this project. This proposal and scope of services will be conducted in accordance with TFC Contract No.
18-095-00 Indefinite Delivery Indefinite Quantity Professional Service Agreement between the Texas Facilities
Commission and Raba Kistner, Inc.

The scope and fees associated with this proposal are valid for 120 days from issuance.
Very truly yours,

R DS

Brian D. Strye, M.S.
Environmental Project Manager

//AW( D ?M"_

Thomas D. Burr
Senior Vice President & COO

BDS/TDB/SRW
Copies Submitted: Above (1 Electronic PDF Copy)

RABAKISTNER
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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LIST OF PSP PROJECT MANAGER

AND

SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))

A. PSP Project Manager:

Brian Strye

Raba Kistner, Inc.

12821 W. Golden Lane,
San Antonio, Texas 78249
210-844-6131
bstrye@rkci.com

B. Subcontractors:

Baer Engineering and Environmental Consulting, Inc.
7756 Northcross Drive, Suite 211,

Austin, Texas 78757

512-453-3733

jkilingler@baer.com

(Name)
(Company)
(Address)
(Cell #)
(Email)

(Name)
(Company)
(Address)
(Cell #)
(Email)

(Name)
(Company)
(Address)
(Cell #)

(Email)

For use withall 2018 I1DIQ's



		2018-10-05T07:17:48-0700
	Digitally verifiable PDF exported from www.docusign.com




